




Republic of the Philippines
OFFICE OF THE OMBUDSMAN
Agham Road, Diliman, Quezon City

SUPPLEMENTAL/ BID BULLETIN NO. 2
PB 2018:24: REBIDDING FOR THE SUPPLY, DELIVERY,
INSTALLATION, CONFIGURATION, MIGRATION AND TESTING OF DISASTER
RECOVERY INFRASTRUCTURE FOR THE OFFICE OF THE OMBUDSMAN-
CENTRAL OFFICE AND RECOVERY SITE

POSTPONEMENT UNTIL FURTHER NOTICE
OF THE OPENING OF BIDS
05 October 2018

Please be informed that the scheduled Opening of Bids on 09 October, 2018, 1:30 p.m. is hereby **POSTPONED UNTIL FURTHER NOTICE.**

Please be guided accordingly.


MARIBETH T. PADIOS
Assistant Ombudsman, PIEMS
Chairperson, Bids and Awards Committee


MTP/jsv